



INDIAN INSTITUTE OF ASTROPHYSICS

(MINISTRY OF SCIENCE AND TECHNOLOGY, GOVT. OF INDIA)

KORAMANGALA, BANGALORE – 560034

Ref. No. RFT/IND/218/16-17

Dated: 24th April 2017

CORRIGENDUM - II

Sub : Design, Manufacture, Supply, Installation, Alignment, Testing and Commissioning of Vacuum Tank for VELC Project at Prof.MGKML, CREST, Hosakote - reg.

Ref : No. RFT/IND/218/16-17 dated 23rd March 2017.

Please find below the changes to our RFP

- 01.Last date for submission of **SEALED QUOTATION** is extended to 10th May 2017
- 02.The Technical bids will be opened at 15.30 hours on 10th May 2017. The interested vendors will be allowed to participate.
- 03.MOM of Pre-bid meeting is displayed in our [website. www.iiap.res.in/tenders.com](http://www.iiap.res.in/tenders.com)
- 04.EMD is accepted in the form of Account Payee Demand Draft or Banker's Cheque or Bank Guarantee in favour of Indian Institute of Astrophysics , Bangalore from any of the commercial Banks

Serial No.5 in the RFP: Vacuum Chamber and Evacuation System.

FOR: Existing Entry i.e The makes and models of the pumping system components along with their specification details to be provided.

READ: The makes and model number of the pumping system has been provided in corrigendum-1. Vendor shall do the pump down calculations based on these pumps. Add-on option for root pump shall be available in addition to roughing and turbo with necessary ports.

Serial No.19 in the RFP: Factory Acceptance Test

FOR: Factory acceptance test will be carried out by competent experts of IIA at vendor's location

READ: Factory acceptance test should be conducted by the vendor in the presence of IIA Personnel.

All other terms and conditions are remain same.

For Indian Institute of Astrophysics


25/04/17
Stores & Purchase Officer